



Bid 627
New HVAC Modernization Project for (Both) Oxnard and Pacifica High Schools

BID CLARIFICATION ADDENDUM #2

Dated: August 5th, 2020

All interested parties seeking to submit responses to the Oxnard Union High School District's Bid #627 shall execute the certification at the end of this bid clarification and shall attach the bid clarification addendum to the documents submitted to the District.

The Oxnard Union High School District hereby amends Bid 627 New HVAC Modernization Project for (Both) Oxnard and Pacifica High Schools as follows:

1) **Question: Where will the temporary power be pulled from?**

Answer: Temp. power can be pulled from existing panels

2) Please see Attachment A for revised master schedule

BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Bid Clarification Addendum # 2 and accept all conditions contained herein.

Dated: _____ **BIDDER:** _____
(company/entity)

By: _____ **Printed Name:** _____
(authorized representative signature)

Title: _____

Attachment A

DOCUMENT 00 01 20
MASTER SCHEDULE
 for
Oxnard and Pacifica High Schools

	<u>DATE</u>	<u>TIME</u>
Advertisement #1	7/5/2020	N/A
Advertisement #2	7/12/2020	N/A
Mandatory Site Visit/Conference	7/15/2020	09:00AM
Bidder Clarification Request Deadline	8/19/2020	4:00PM
Deadline for Final Addendum	8/25/2020	4:00PM or Earlier
Bids Due	9/11/2020	2:00PM
Bid Review	9/11 Thru 9/14/2020	N/A
Notice of Intent	9/14/2020	1:00PM
Board Award	9/23/2020	N/A
Notice of Award	9/25/2020	N/A
PLA Meeting		TBD
Pre-Construction Meeting		TBD
*Work to Commence	October 13, 2020	N/A
Work Completion and Closeout	December 12, 2022	N/A

*Work may commence only when the executed contract, forms and bonds are received by the District (within 10 calendar days of Notice of Award) and a Notice to Proceed is issued by the District. No work in the field may commence before the three week PLA grace period has been completed.