REVISED BID FORM AND PROPOSAL

To: Governing Board of the Oxnard Union High School District ("District" or "Owner")
From: NSA Construction Group, Inc.
(Proper Name of Bidder)
The undersigned declares that Bidder has read and understands the Contract Documents, including, without limitation, the Notice to Bidders and the Instructions to Bidders, and agrees and proposes to furnish all necessary labor, materials, and equipment to perform and furnish all work in accordance with the terms and conditions of the Contract Documents, including, without limitation, the Drawings and Specifications of
Bid Nofor the following project known as:
New HVAC Modernization for Adolfo Camarillo High School
("Project" or "Contract") and will accept in full payment for that Work the following total lump sum amount, all taxes included:
Twenty Three, Million Fifty Two Thousand nollars Daly Dollars \$ 23,052,000 Base Bid Value
Twenty Three Million Bight Hundred Dollars \$ 23,874,000. Base Bid Including Allowance Values Feverty Four Thomsand Dollars any
Bidder acknowledges and agrees that the Base Bid accounts for any and all costs.
Bidder acknowledges and agrees that the exact Allowance values are to be added to contractor base bid value, each submission of this bid form shall incorporate the noted values of allowance #1 & #2. Contractor is not in any way to facture these costs as a portion of OH&P. The District may in fact elect not to use these allowance if final budget prohibits, Contractor would then credit back full value of allowances from final contract value without any markups. The final scope and value for each of the allowance will be negotiated prior to issuance of contract.
Successful Bidder will be allowed an additional 30 days to overall schedule to be use at contractor's discretion if allowances are exercised.
Allowance #1: Demo, Prep, Provide and Install all New VCT Flooring throughout classroom and other buildings noted (A,B,C,D,F,G,H,J,K,L,M,N,O,Q) Exclusions: Gym, Locker Rooms, Cafeteria Food Prep & Kitchen areas. \$377,000.00
Allowance Alternate #2: Clean, Prep, Primer and Install New Interior Painting including Doors, Windows and Frames throughout classroom and other buildings noted (A,B,C,D,F,G,H,J,K,L,M,N,O,Q) Exclusions: Gym, Locker Rooms, Cafeteria Food Prep & Kitchen areas. \$435,000.00
Example: Contractors Base Bid Value \$ + \$377,000.00 + \$435,000.00 = \$ Base Bid + Allowance Values
The undersigned has reviewed the Work outlined in the Contract Documents and

fully understands the scope of Work required in this Proposal, understands the

Addendum #3

BID NUMBER 629

OXNARD UNION HIGH SCHOOL DISTRICT

construction and project management function(s) is described in the Contract Documents, and that each Bidder who is awarded a contract shall be in fact a prime contractor, not a subcontractor, to the District, and agrees that its Proposal, if accepted by the District, will be the basis for the Bidder to enter into a contract with the District in accordance with the intent of the Contract Documents.

- B. The undersigned has notified the District in writing of any discrepancies or omissions or of any doubt, questions, or ambiguities about the meaning of any of the Contract Documents, and has contacted the Construction Manager before bid date to verify the issuance of any clarifying Addenda.
- C. The undersigned agrees to commence work under this Contract on the date established in the Contract Documents and to complete all work within the time specified in the Contract Documents.
- D. The liquidated damages clause of the General Conditions and Agreement is hereby acknowledged.
- E. It is understood that the District reserves the right to reject this bid and that the bid shall remain open to acceptance and is irrevocable for a period of ninety (90) days.
- F. The following documents are attached hereto:
 - Bid Bond on the District's form or other security
 - Designated Subcontractors List
 - Site Visit Certification
 - Non-Collusion Declaration
 - Iran Contracting Act Certification
- G. Receipt and acceptance of the following Addenda is hereby acknowledged:

No. 1, Dated July 27, 2080	No. 4, Dated Sept. 1, 2020
No. 2, Dated Aug. 12, 2020	No. 5, Dated Sept. 23, 2020
No. 3 , Dated Arg. 19, 2020	No. 6, Dated Sept. 24, 2020

No. 7, Dated Oct. 9, 2020

- F. The following documents are attached hereto:
 - Bid Bond on the District's form or other security
 - Designated Subcontractors List
 - Site Visit Certification
 - Non-Collusion Declaration
 - Iran Contracting Act Certification

- Super	seded/Replaced b	7
	dendum #3	
Revised	Bid Form and	
1	noposal	

G. Receipt and acceptance of the following Addenda is hereby acknowledged:

No, Dated	No, Dated
No, Dated	No, Dated
No, Dated	No, Dated

- H. Bidder acknowledges that the license required for performance of the Work is a B license.
- J. Bidder hereby certifies that Bidder is able to furnish labor that can work in harmony with all other elements of labor employed or to be employed on the Work.
- K. Bidder specifically acknowledges and understands that if it is awarded the Contract, that it shall perform the Work of the Project while complying with all requirements of the Department of Industrial Relations.
- L. Bidder hereby certifies that its bid includes sufficient funds to permit Bidder to comply with all local or state labor laws or regulations during the Project, including payment of prevailing wage, and that Bidder will comply with the provisions of Labor Code section 2810(d) if awarded the Contract
- M. Bidder agrees to comply with all requirements of the Project Labor Agreement.
- N. Bidder represents that it is competent, knowledgeable, and has special skills with respect to the nature, extent, and inherent conditions of the Work to be performed. Bidder further acknowledges that there are certain peculiar and inherent conditions existent in the construction of the Work that may create, during the Work, unusual or peculiar unsafe conditions hazardous to persons and property.
- O. Bidder expressly acknowledges that it is aware of such peculiar risks and that it has the skill and experience to foresee and to adopt protective measures to adequately and safely perform the Work with respect to such hazards.
- P. Bidder expressly acknowledges that it is aware that if a false claim is knowingly submitted (as the terms "claim" and "knowingly" are defined in the California False Claims Act, Gov. Code, § 12650 et seq.), the District will be entitled to civil remedies set forth in the California False Claim Act. It may also be considered fraud and the Contractor may be subject to criminal prosecution.

BID NUMBER 629 New HVAC Modernization Adolfo Camarillo High School

- Q. The undersigned Bidder certifies that it is, at the time of bidding, and shall be throughout the period of the Contract, licensed by the State of California to do the type of work required under the terms of the Contract Documents and registered as a public works contractor with the Department of Industrial Relations. Bidder further certifies that it is regularly engaged in the general class and type of work called for in the Contract Documents.
- R. <u>Bidder acknowledges</u> that Adolfo Camarillo High School is fully occupied, and that students and School District staff have the right of way within the classroom buildings whenever school is in session. Please see the Oxnard Union High School District calendar at oxnardunion.org for an example of typical school occupancy. Students typically begin at 8:00AM and are released at 3:00PM each school day.
 - S. District will stage no more than twelve (12) classroom relocatable units on each campus for students and staff to use while construction is occurring in their permanent classrooms. Consequently, no more than 12 permanent classrooms can be emptied at any given time to allow for construction activities to occur within the permanent classrooms.
 - T. The Prime General Contractor will pay for each classroom's contents to be removed, stored and returned to same permanent classroom after each phase of work is complete. Contractor will provide (6) 10' X 40' weather tight storage containers for all miscellaneous FF&E on each campus.
 - U. The District will only box and move personal and study/text items from classrooms.
 - V. The awarded contractor will be required to provide a document control system. The specific system is noted within the following. Centralizing Data and Document Management is critical to the success of construction projects. The Contractor, District, Architect and Construction Manager will have access along with all associated team members.
 - W. The Contractor will implement the use of the following project documentation system. The system license will be purchased by the Contractor for the duration of the project as below.

Duration: 20 Months; Project: Adolfo Camarillo High School, Oxnard Union High School District, Construction Manager Bernards. Each General Contractor (Bidder) is to incorporate within their proposal a value of (\$5,500.00) fifty five hundred dollars and zero cents per school per year. The system will be accessible to all parties related to the project.

The contractor will also provide an electronic copy of the entire documentation of the project to OUHSD as a portion of the closeout documents.

System provider information listed:

Owner Insite, LLC. Contact Phil Burke Main: 888-336-3393 Direct: 512-637-6369. www.owner-insite.com

- X. The District will disconnect, box, move, address, relocate, and reconnect all IT issues related to classroom relocations.
- Y. <u>Special Requirements:</u> Contract shall avoid any excessive noise or vibration adjacent to occupied classrooms will not be tolerated and must occur off normal school hours.
- Z. <u>Contractor shall provide adequate procedures for the COVID 19 PANDEMIC.</u>
 Contractor shall provide procedures within their submitted IIPP addressing such issue. See attached Exhibit A for further information.

AA. REQUIRED CONTRACTOR'S CORE CREW

- 1. **CONTRACTOR shall provide**, at a minimum, the following core management personnel:
- 2. Project Manager (PM) CONTRACTOR shall provide, at a minimum, One (1) competent English-speaking PM. The PM shall represent the CONTRACTOR and any communications given to the PM shall be as binding as if given to the CONTRACTOR. The PM shall be authorized to sign documents on behalf of the Contractor including, but not limited to, Change Orders. The PM shall have a proven track record of successful accomplishment on previous projects of similar complexity and scope to this Project. The PM shall attend all weekly construction meetings. The PM shall be on-site full-time from NTP thru the completion of the Substantial Completion and Closeout period.
- 3. Full Time Project Superintendents (PS) CONTRACTOR shall provide, at a minimum, One (1) assigned to the Project competent and qualified English-speaking PS with the appropriate number of years supervising all trades and coordinating projects of this scope and complexity as evidenced by submitted background information. This person shall be physically present at the Project site while any aspect of the Work is being performed and shall have the responsibility of directing and coordinating all aspects of the Work. The PS shall be retained at this capacity for the duration of the Work. PS is responsible for QA/QC at a minimum, the PS shall be onsite full-time from Start of Construction thru the completion of the Substantial Completion.
- 4. Full Time Project Engineer (PE) CONTRACTOR shall provide, at a minimum, of One (1) competent and qualified full-time English-speaking Project Engineer. This individual shall be physically present at the Project site while any aspect of the Work is being performed and shall have the responsibility for directing and coordinating all aspects of the Work. The PE shall have provable experience in their area of focus and on projects of similar scope and complexity to this Project. The PE shall attend all weekly construction meetings. Project Engineer shall be on-site full time from NTP thru the completion of the Project Closeout period.

5. **Project Safety Engineer (SE)** – CONTRACTOR shall designate, at a minimum, **One (1)** competent and qualified full-time English-speaking Safety Engineer.

and statements made by Bidder, as set forth in this bid form, are true and correct and are made under penalty of perjury.	е
Dated this 13th day of October 20_0	20
Name of Bidder: WA Construction Group, Inc.	
Type of Organization: Carporation	
Signed by: Cyrous Sahebghalam //	
Title of Signer: President	
Address of Bidder: 19562 Ventura Blvd. Suite 219 Tarzara, CA	71356
Taxpayer Identification No. of Bidder: 95-4718427	
Telephone Number: 8/8. 345. 1153	
E-mail: estimating @ 15a office.com	
Contractor's License No(s): No.: $\frac{714457}{}$ Class: $\frac{8}{}$ Expiration Date: $\frac{03}{3}$	1/202/
No.: Class: Expiration Date:	
No.: Class: Expiration Date:	_
Public Works Contractor Registration No.: 1000006263	

END OF DOCUMENT

Furthermore, Bidder hereby certifies to the District that all representations, certifications,

BID NUMBER 629 New HVAC Modernization Adolfo Camarillo High School

DOCUMENT 00 43 13

BID BOND

(Note: If Bidder is providing a bid bond as its bid security, Bidder must use this form, NOT a surety company form.)

KNOW ALL PERSONS BY THESE PRESENTS:
That the undersigned, NSA Construction Group, Inc. , as Principal ("Principal"),
Harco National Insurance Company, as Surety ("Surety"), a corporation organized and existing under and by virtue of the laws of the State of California and authorized to do business as a surety in the State of California, are held and firmly bound unto the Oxnard Union High School District ("District") of Ventur County, State of California, as Obligee, in an amount equal to ten percent (10%) of the Base Bid plus alternates, in the sum of
Ten Percent of the Total Bid Amount Dollars (\$ 10% of total bid)
awful money of the United States of America, for the payment of which sum well and truly to be made, we, and each of us, bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted a bid to the District for all Work specifically described in the accompanying bid.

NOW, THEREFORE, if the Principal is awarded the Contract and, within the time and manner required under the Contract Documents, after the prescribed forms are presented to Principal for signature, enters into a written contract, in the prescribed form in accordance with the bid, and files two bonds, one guaranteeing faithful performance and the other guaranteeing payment for labor and materials as required by law, and meets all other conditions to the Contract between the Principal and the Obligee becoming effective, or if the Principal shall fully reimburse and save harmless the Obligee from any damage sustained by the Obligee through failure of the Principal to enter into the written contract and to file the required performance and labor and material bonds, and to meet all other conditions to the Contract between the Principal and the Obligee becoming effective, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. The full payment of the sum stated above shall be due immediately if Principal fails to execute the Contract within ten (10) days of the date of the District's Notice of Award to Principal.

Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract or the call for bids, or to the work to be performed thereunder, or the specifications accompanying the same, shall in any way affect its obligation under this bond, and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the Contract or the call for bids, or to the work, or to the specifications.

BID NUMBER 629 New HVAC Modernization Adolfo Camarillo High School

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorneys' fee to be fixed by the Court.

If the District awards the bid, the security of unsuccessful bidder(s) shall be returned within sixty (60) days from the time the award is made. Unless otherwise required by law, no bidder may withdraw its bid for ninety (90) days after the date of the bid opening.

IN WITNESS WHEREOF, this instrument has above named, on the6th day of	s been duty executed by the Principal and Surety October 20 20
day of	October , 20 20 .
	NSA Construction Group, Inc.
	Principal // //
	By Cirous Sahebghalam-President
	Harco National Insurance Company
	Surety
	By Irene Luong, Altorney in-Fact
	The Bond Exchange and Insurance Agency
	Name of California Agent of Surety
	24800 Chrisanta Drive, Suite 160, Mission Viejo, CA 92691
	Address of California Agent of Surety
	949-461-7000
	Telephone Number of California Agent of Surety

Bidder must attach Power of Attorney and Certificate of Authority for Surety and a Notarial Acknowledgment for all Surety's signatures. The California Department of Insurance must authorize the Surety to be an admitted Surety Insurer.

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA	1	
County of Orange	}	
On OCT 0 6 2020 before me,	Robyn R. Kargari , Notary	Public
	, and a supposed on the official code	
personally appeared Irene Luong	Name(s) of Signer(s)	
	realise(s) of digital(s)	
ROBYN R. KARGARI COMM. # 2296844 R NOTARY PUBLIC-CALIFORNIA ORANGE COUNTY	who proved to me on the basis of satisfactory evide be the person(s) whose name(s) is/are subscribed within instrument and acknowledged to me that he/sh executed the same in his/her/their authorized capaci and that by his/her/their signature(s) on the instrume person(s), or the entity upon behalf of which the per acted, executed the instrument. I certify under PENALTY OF PERJURY under the latter than the state of California that the foregoing paragraph	to the ne/the ty(ies) ent the rson(s
MY COMM. EXP. JULY 13, 2023	and correct.	
	Witness my hand and official seal.	
Place Notary Seal Above	Signature Signature of Notary Public Robyn R. Kargari	
	OPTIONAL -	
	law, it may prove valuable to persons relying on the docum and reattachment of the form to another document.	nent
Description of Attached Document		
Title or Type of Document:		
Document Date:	Number of Pages:	
Signer(s) Other Than Named Above:		
Capacity(ies) Claimed by Signer(s)		
	Signer's Name:	

POWER OF ATTORNEY

Bond # N/A

HARCO NATIONAL INSURANCE COMPANY INTERNATIONAL FIDELITY INSURANCE COMPANY

Member companies of IAT Insurance Group, Headquartered: 702 Oberlin Road, Raleigh, North Carolina 27605

KNOW ALL MEN BY THESE PRESENTS: That HARCO NATIONAL INSURANCE COMPANY, a corporation organized and existing under the laws of the State of Illinois, and INTERNATIONAL FIDELITY INSURANCE COMPANY, a corporation organized and existing under the laws of the State of New Jersey, and having their principal offices located respectively in the cities of Rolling Meadows, Illinois and Newark, New Jersey, do hereby constitute and

STEPHANIE HOANG, P. AUSTIN NEFF, EMILIE GEORGE, IRENE LUONG, JAMES W. MOILANEN. YUNG T. MULLICK

Mission Viejo, CA

their true and lawful attorney(s)-in-fact to execute, seal and deliver for and on its behalf as surety, any and all bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof, which are or may be allowed, required or permitted by law, statute, rule, regulation, contract or otherwise, and the execution of such instrument(s) in pursuance of these presents, shall be as binding upon the said HARCO NATIONAL INSURANCE COMPANY and INTERNATIONAL FIDELITY INSURANCE COMPANY, as fully and amply, to all intents and purposes, as if the same had been duly executed and acknowledged by their regularly elected officers at their principal offices.

This Power of Attorney is executed, and may be revoked, pursuant to and by authority of the By-Laws of HARCO NATIONAL INSURANCE COMPANY and INTERNATIONAL FIDELITY INSURANCE COMPANY and is granted under and by authority of the following resolution adopted by the Board of Directors of INTERNATIONAL FIDELITY INSURANCE COMPANY at a meeting duly held on the 13th day of December, 2018 and by the Board of Directors of HARCO NATIONAL INSURANCE COMPANY at a meeting held on the 13th day of December, 2018.

"RESOLVED, that (1) the Chief Executive Officer, President, Executive Vice President, Senior Vice President, Vice President, or Secretary of the Corporation shall have the power to appoint, and to revoke the appointments of, Attorneys-in-Fact or agents with power and authority as defined or limited in their respective powers of attorney, and to execute on behalf of the Corporation and affix the Corporation's seal thereto, bonds, undertakings, recognizances, contracts of indemnity and other written obligations in the nature thereof or related thereto; and (2) any such Officers of the Corporation may appoint and revoke the appointments of joint-control custodians, agents for acceptance of process, and Attorneys-in-fact with authority to execute waivers and consents on behalf of the Corporation; and (3) the signature of any such Officer of the Corporation and the Corporation's seal may be affixed by facsimile to any power of attorney or certification given for the execution of any bond, undertaking, recognizance, contract of indemnity or other written obligation in the nature thereof or related thereto, such signature and seals when so used whether heretofore or hereafter, being hereby adopted by the Corporation as the original signature of such officer and the original seal of the Corporation, to be valid and binding upon the Corporation with the same force and effect as though manually affixed."

> IN WITNESS WHEREOF, HARCO NATIONAL INSURANCE COMPANY and INTERNATIONAL FIDELITY INSURANCE COMPANY have each executed and attested these presents on this 31st day of December, 2019

STATE OF NEW JERSEY County of Essex

STATE OF ILLINOIS County of Cook

Kenneth Chapman

Executive Vice President, Harco National Insurance Company

and International Fidelity Insurance Company

On this 31st day of December, 2019 , before me came the individual who executed the preceding instrument, to me personally known, and, being by me duly sworn, said he is the therein described and authorized officer of HARCO NATIONAL INSURANCE COMPANY and INTERNATIONAL FIDELITY INSURANCE COMPANY; that the seals affixed to said instrument are the Corporate Seals of said Companies; that the said Corporate Seals and his signature were duly affixed by order of the Boards of Directors of said Companies.



IN TESTIMONY WHEREOF, I have hereunto set my hand affixed my Official Seal, at the City of Newark, New Jersey the day and year first above written.

> Shirelle A. Outley a Notary Public of New Jersey My Commission Expires April 4, 2023

CERTIFICATION

I, the undersigned officer of HARCO NATIONAL INSURANCE COMPANY and INTERNATIONAL FIDELITY INSURANCE COMPANY do hereby certify that I have compared the foregoing copy of the Power of Attorney and affidavit, and the copy of the Sections of the By-Laws of said Companies as set forth in said Power of Attorney, with the originals on file in the home office of said companies, and that the same are correct transcripts thereof, and of the whole of the said originals, and that the said Power of Attorney has not been revoked and is now in full force and effect.

IN TESTIMONY WHEREOF, I have hereunto set my hand on this day, October 06, 2020

STATE OF CALIFORNIA DEPARTMENT OF INSURANCE SAN FRANCISCO

Amended

Certificate of Authority

THIS IS TO CERTIFY, That, pursuant to the Insurance Code of the State of California,

Harco National Insurance Company

of Rolling	Meadows, Il	llinois	, organized under the
laws of	Illinois	, 5	ubject to its Articles of Incorporation or
other fundamental organ	rizational docu	ments, is hereby as	uthorized to transact within this State,
			asses of insurance: Fire, Marine,
			mpensation, Common Carrier
Liability, Boiler	and Machine	ery, Burglary,	Credit, Sprinkler, Team and
Vehicle, Automobil	e, Aircraft	, and Miscella	neous
as such classes are now or	may hereafter	be defined in the In	surance Laws of the State of California.
This Certificate is ex	pressly conditi	ioned upon the hole	ler hereof now and hereafter being in
full compliance with all, a	ınd not in viola	tion of any, of the a	oplicable laws and lawful requirements
made under authority of t	he laws of the S	State of California a	s long as such laws or requirements are
in effect and applicable, a	nd as such law	s and requirements	now are, or may hereafter be changed
or amended.			
	In	WITNESS WHEREOF	effective as of the 31st day
	of	December	, 19_94, I have hereunto set
A VENT	my he	and and caused my	official seal to be affixed this 3rd
	day o	January	, 19 _95.
	*		
	*		24 2 200
			Insurance Compriserope
		By	Victoria S. Sidoury
NOTICA		•	

Qualification with the Secretary of State must be accomplished as required by the California Corporations Code promptly after issuance of this Certificate of Authority. Failure to do so will be a violation of Ins. Code Sec. 701 and will be grounds for revoking this Certificate of Authority pursuant to the covenants made in the application therefor and the conditions contained herein.

92 3244



DOCUMENT 00 43 36

<u>DESIGNATED SUBCONTRACTORS LIST</u> (Public Contact Code Sections 4100-4114)

Bidder acknowledges and agrees that it must clearly set forth below the name, location and California contractor license number of each subcontractor who will perform work or labor or render service to the Bidder in or about the construction of the Work or who will specially fabricate and install a portion of the Work according to detailed drawings contained in the plans and specifications in an amount in excess of one-half of one percent (0.5%) of Bidder's total Base Bid and the kind of Work that each will perform. Vendors or suppliers of materials only do not need to be listed.

Bidder acknowledges and agrees that, if Bidder fails to list as to any portion of Work, or if Bidder lists more than one subcontractor to perform the same portion of Work, Bidder must perform that portion itself or be subjected to penalty under applicable law. In case more than one subcontractor is named for the same kind of Work, state the portion of the kind of Work that each subcontractor will perform.

If alternate bid(s) is/are called for and Bidder intends to use subcontractors different from or in addition to those subcontractors listed for work under the Base Bid, Bidder must list subcontractors that will perform Work in an amount in excess of one half of one percent (0.5%) of Bidder's total Base Bid plus alternate(s).

If further space is required for the list of proposed subcontractors, attach additional copies of page 2 showing the required information, as indicated below.

Subcontractor Name:	Boneso Brothers	Construction Inc.
CA Cont. Lic. #:	769190	Location: Paso Kobles, C4
	Mechanical	
Subcontractor Name:	_ Oilfield Electron	e & Motor
CA Cont. Lic. #:	125250	Location: Ventura, CA
Portion of Work:	Electrical	
Subcontractor Name:	JAM Corporal	tion
CA Cont. Lic. #:	791040	Location: _ Monrona, CA
Portion of Work:	Fire Alarm	
Subcontractor Name:	Boneso Brothers	Construction, 11c.
CA Cont. Lic. #:	769190	Location: Paso Robles, CA
Portion of Work:	Plumbing	

BID NUMBER 629 New HVAC Modernization Adolfo Camarillo High School

Troy's Iron craft	
945177	Location: Stanton, CA
hain Link & Gates, Metal	Fabrication
	Location:
Janus	
572682	_ Location: Nors, A
Building Demolition &	Abatement
KM Contractors	
942180	_ Location: Acton, CA
Site Demolition & Gr	ading
	Location:
	Location:
10/13/2020	
NSA/ Construction G	muf, Inc.
/m	
Cyrous Sahebghalai	m
President	
	Janus 572682 Building Demolition & KM Contractors 942180 Site Demolition & Con 10/13/2020

Subcontractor Name:	Best contracting Services, Inc.
	456263 Location: Landera, 4
	Roofing
Subcontractor Name:	Huntington Glazing, Inc.
CA Cont. Lic. #:	481983 Location: LA, CA
Portion of Work:	Aluminum Windows & blazing
	Tarlton & Son Inc.
CA Cont. Lic. #: _	34234/ Location: Fresno, CA
Portion of Work: _	Drywall, Plaster, Metal Framing
CA Cont. Lic. #:	Location:
Portion of Work: _	
Subcontractor Name: _	The sound control Co.
CA Cont. Lic. #:_	148569 Location: Camarillo, CA
Portion of Work: _	Acoustic Ceiling Tites
Subcontractor Name: _	
CA Cont. Lic. #:	Location:
Portion of Work: _	
Date:	10/13/2020
Proper Name of Bidder:	NSA/ Construction Group, Inc.
Signature:	M
Print Name:	Cyrous Sahebghalam
Title:	President

Subcontractor Name:	ISR 1	Painting		
CA Cont. Lic. #:	82501	61	Location:	Norwalk, CA
Portion of Work:				,
Subcontractor Name:	Stumba	ugh & Associ	uates	
CA Cont. Lic. #:	_ 288 F	24	Location: _	Burbank, cA
		rtitions & Ac	ressores	
Subcontractor Name: _				
CA Cont. Lic. #:	10092	94	Location: _	Van Diego, cr
Portion of Work:	Roller	Shades		
Subcontractor Name: _				
CA Cont. Lic. #:			Location: _	
Portion of Work: _				
Subcontractor Name: _				
CA Cont. Lic. #:_	-		Location: _	
Portion of Work: _				
Subcontractor Name: _				
CA Cont. Lic. #:			Location: _	
Portion of Work: _				
Date:		12020		
Proper Name of Bidder:	NSA (Construction	Group, In	<u>(.</u>
Signature:	Mn		-	
Print Name:	Cyrons	Sahebghai	lam	
Title:	Presio	dent		

Subcontractor Name: _	
	Location:
Portion of Work: _	
	Location:
Portion of Work: _	
	Location:
Portion of Work: _	
CA Cont. Lic. #: _	Location:
Portion of Work: _	
	Location:
Portion of Work:	
Subcontractor Name:	
	Location:
Portion of Work:	
Date:	10/13/2020
Proper Name of Bidder:	NSAJ Construction Grove, Inc.
Signature:	m
Print Name:	Cyrous Sahebghalam
Title:	President

Subcontractor Name: _		
CA Cont. Lic. #:_		Location:
Portion of Work: _		
CA Cont. Lic. #:		Location:
Portion of Work: _		
Portion of Work: _		
Portion of Work: _		
CA Cont. Lic. #: _		Location:
Portion of Work: _		
Subcontractor Name:		
CA Cont. Lic. #: _		Location:
Portion of Work: _		
Date:	10/13/2020	
Proper Name of Bidder:	MSA construction	Grove, Inc.
Signature:	J.M.	
Print Name:	Cyrous Sahebghalan President	n
Title:	'tresident	



Subcontractor Name: _	
CA Cont. Lic. #:_	Location:
Portion of Work: _	
	Location:
Portion of Work: _	
	Location:
Portion of Work: _	
	Location:
Portion of Work: _	
	Location:
Portion of Work: _	
CA Cont. Lic. #: _	Location:
Portion of Work:	
Date:	10/13/2020
Proper Name of Bidder:	NSA Construction Group, Inc.
Signature:	1/M
Print Name:	Cyrous Sahebghalam
Title:	President

BID NUMBER 629 New HVAC Modernization Adolfo Camarillo High School

Subcontractor Name: _	
CA Cont. Lic. #:_	Location:
Portion of Work: _	
CA Cont. Lic. #:	Location:
Portion of Work: _	
	Location:
Portion of Work: _	
	Location:
Portion of Work: _	
CA Cont. Lic. #: _	Location:
Portion of Work: _	
CA Cont. Lic. #: _	Location:
Portion of Work: _	; ,
Date:	10/13/20
Proper Name of Bidder:	NSA/ Construction Group, Inc.
Signature:	M
Print Name:	Cyrous Sahebghalam
Title:	President

BID NUMBER 629 New HVAC Modernization Adolfo Camarillo High School

Subcontractor Name: _	
	Location:
Portion of Work: _	
	Location:
Portion of Work: _	
	Location:
Portion of Work: _	
CA Cont. Lic. #:	Location:
Portion of Work: _	
Subcontractor Name: _	
CA Cont. Lic. #:_	Location:
Portion of Work: _	
Subcontractor Name: _	
CA Cont. Lic. #: _	Location:
Portion of Work: _	
Date:	10/13/2020
Proper Name of Bidder:	NSA & Construction Group, Inc.
Signature:	Mn
Print Name:	Cyrous Cahebghalam
Title:	President

BID NUMBER 629 New HVAC Modernization Adolfo Camarillo High School

Subcontractor Name: _		
CA Cont. Lic. #:_		Location:
Portion of Work: _		
Subcontractor Name: _		
CA Cont. Lic. #:		Location:
Portion of Work: _		
Subcontractor Name: _		
CA Cont. Lic. #:_		Location:
Portion of Work: _		
Subcontractor Name: _		
Portion of Work: _		
Subcontractor Name: _		
CA Cont. Lic. #: _		Location:
Portion of Work: _		
Subcontractor Name: _		
CA Cont. Lic. #: _		Location:
Portion of Work: _		
Date:	10/13/2020	
Proper Name of Bidder:	NSA/ Construction	Group, Inc.
Signature:	J/m	
Print Name:	Cyrous Sahebghala	<i>m</i>
Title:	president	

BID NUMBER 629 New HVAC Modernization Adolfo Camarillo High School



Subcontractor Name: _	
CA Cont. Lic. #:	Location:
Portion of Work:	
CA Cont. Lic. #:	Location:
Portion of Work: _	
Subcontractor Name: _	
CA Cont. Lic. #:_	Location:
Portion of Work: _	
	Location:
Portion of Work: _	
CA Cont. Lic. #: _	Location:
Portion of Work: _	
Subcontractor Name: _	
CA Cont. Lic. #:	Location:
Portion of Work: _	
Date:	10/13/2020
Proper Name of Bidder:	NSA/ Construction Group, Inc.
Signature:	
Print Name:	Cyrous Sahebghalam
Title:	"President"

BID NUMBER 629 New HVAC Modernization Adolfo Camarillo High School

(12)

Subcontractor Name:	
CA Cont. Lic. #:	Location:
Portion of Work:	
CA Cont. Lic. #:	Location:
Portion of Work:	
	Location:
Portion of Work: _	
	Location:
Portion of Work: _	
	Location:
Portion of Work: _	
	Location:
Portion of Work: _	
Date:	10/13/2020
Proper Name of Bidder:	NSA/ Construction Groupilac.
Signature:	J/M
Print Name:	Cyrous Sahebahalam
Title:	President

Subcontractor Name:		
CA Cont. Lic. #:		Location:
Portion of Work:		
Portion of Work:		
Portion of Work:		
Portion of Work: _		
Portion of Work: _		
Subcontractor Name: _		
CA Cont. Lic. #:	······································	Location:
Portion of Work: _		
Date:	10/13/2020	
Proper Name of Bidder:	_ N/A/ Construction	Group, Inc.
Signature:	Mm	
Print Name:	Cyrous Sahebghala	1m
Title:	president	

BID NUMBER 629 New HVAC Modernization Adolfo Camarillo High School

(14)

Subcontractor Name:		
CA Cont. Lic. #:		Location:
Portion of Work:		
Portion of Work:		
Portion of Work:		
Portion of Work:		
CA Cont. Lic. #:_		Location:
Portion of Work: _		
CA Cont. Lic. #:		Location:
Portion of Work: _		
Date:	10/13/2020	
Proper Name of Bidder:	NSA/ Construction	Group, In1.
Signature:		,
Print Name:	Cypus Jahebghalan	7
Title:	" resident"	

END OF DOCUMENT

BID NUMBER 629 New HVAC Modernization Adolfo Camarillo High School

DOCUMENT 00 45 01

SITE VISIT CERTIFICATION

Project/Contract between	າ the Oxna	ard Union H	igh Schoo	District ("District") and
NSA Constr	uction	Group,	Inc.	("Contractor" or "Bidder").
TO BE EXECUTED BY BID	DER AND	SUBMITTE	D WITH BI	D
Check option that applies	5:			
pages of information, and	d became I fully und	fully acquai erstand the	inted with facilities,	ork, received the attached the conditions relating to difficulties, and restrictions
acquainted with the cond	litions rela erstood the	ting to cons facilities, o	struction a	er's representative) visited the Site es of information, and became fully nd labor. The Bidder's and restrictions attending the
its Construction Manager	, and all o mage, or o	of their responding responding responding to the second responding to t	ective office elated to continuous	istrict, its Architect, its Engineers, cers, agents, employees, and conditions that could have been tive's visit to the Site.
I certify under penalty of is true and correct.	perjury u	nder the lav	ws of the S	State of California that the foregoing
Date:	19/13	3/2020		
Signature:	Im	0.1		
Print Name:	_Cyno	us Jah	rebghal	am
Title:	100	esident		

DOCUMENT 00 45 19

NON-COLLUSION DECLARATION (Public Contract Code Section 7106)

The undersigned declares	s:			
I am the Presid	dent	of		
NSA Construction	Gwyf /nc.	, the p	party making the fore	egoing bid.
The bid is not made in the company, association, or sham. The bidder has not a false or sham bid. The or agreed with any bidde. The bidder has not in any communication, or conferbidder, or to fix any over other bidder. All stateme indirectly, submitted his or divulged information of association, organization, collusive or sham bid, and purpose.	ganization, or corport directly or indirectly bidder has not directly or or anyone else to promote with anyone to head, profit, or cost into contained in the or her bid price or a price of data relative there, bid depository, or the directly or the direc	ration. The bid in the lift induced or so the lift or indirectly put in a sham be recorded in a sham be recorded in a sham be recorded in a sham the lift of the l	is genuine and not collicited any other bidd colluded, conspired, id, or to refrain from ght by agreement, as of the bidder or an bid price, or of that one bidder has not, direction, partnership, or agent thereof, to or agent thereof, to or the content or the content of th	ollusive or der to put in connived, bidding. ny other of any rectly or ats thereof, company, effectuate a
Any person executing this partnership, joint venture other entity, hereby reprethis declaration on behalf	e, limited liability con esents that he or sh	mpany, limited I	iability partnership, o	
I declare under penalty o foregoing is true and corr)e
at <u>Tarzana</u> [City]	, <u>CA</u> . [State]	i		ate]
Date:	10/13	3/2020		
Signature:				
Print Name:	eyrous of	ahebghala	ım	
Title:	Preside	ent		

DOCUMENT 00 45 19.01

IRAN CONTRACTING ACT CERTIFICATION (Public Contract Code Sections 2202-2208)

Project/Contract between the Oxnard Union High School District ("District") and

NSA	Construction	Group, Inc.	("Contractor" or "Bidder").
\$1,000,000	ling on or submitting	a proposal for a contra	act for goods or services of this certification pursuant to Public
OPTION 1, o OPTION 2, o	theck the correspond theck the correspond	ing box <u>and</u> complete	following two options. To complete the certification below. To complete certification below, and attach
inves Servi finan to an provi	tment activities in Ir ces ("DGS") pursuar cial institution exten- other person, for 45 de goods or services	an created by the Calif at to Public Contract Co ding twenty million doll days or more, if that o in the energy sector ir	ent list of persons engaged in ornia Department of General de section 2203(b), and we are not a ars (\$20,000,000) or more in credit ther person will use the credit to Iran and is identified on the current n Iran created by DGS.
certif <i>A cop</i>	ication requirement	pursuant to Public Cont umentation demonstrat	ritten exemption from the tract Code sections 2203(c) and (d). Fing the exemption approval is
CERTIFICA	TION:		
authorized to	o legally bind the bid	TIFY UNDER PENALTY C der/proposer to the OF ws of the State of Calif	OF PERJURY, that I am duly PTION selected above. This Fornia.
- 10 - 1	me/Financial Instituti Onstruction Gn	ion (Printed)	Federal ID Number (or n/a) 95- 47/8427
	ized Signature)	1	
Printed Nar	ne and Title of Perso Sahebahalam	n Signing - President	Date Executed
	J		

END OF DOCUMENT

BID NUMBER 629 New HVAC Modernization Adolfo Camarillo High School



Bid 629 New HVAC Modernization for Adolfo Camarillo High School

Home » Bid 629 New HVAC Modernization for Adolfo Camarillo High School

Business Services

Fiscal Services

Facilities

Maintenance & Operations

Nutrition Services

Purchasing & Warehousing

Transportation

Bid Documents

- · Addendum 1 Exhibit A (PDF)
- · Addendum 1-Exhibit B (PDF)
- · Addendum 1 for Bid 629 New HVAC Modernization ACHS (PDF)
- Drawings for Bid 629 New HVAC Modernization ACHS
- Project Manual Bid 629 New HVAC Modernization ACHS SPC_V2 (1) (PDF)
- Bid 629 New HVAC Modernization Division 0 Adolfo Camarillo High School (PDF)
- · Notice to Bidders Bid 629 New HVAC Modernization ACHS (PDF)

Summary of Work:


- New HVAC modernization at all Bldgs. except E.
- New Lighting & Window replacement at Bldgs. A through D, and F through N
- New path of travel improvements


Project Challenges:

- Gas (Both Site & Bldg.)
 - Trench through Athletic Courts
 - Trench through Asphalt
 - Trench through Hill 0
 - Trench through Landscaping & Irrigation 0
- Phasing
 - Refer to the attached phasing plan and schedule 0
- Windows
 - Refer to Sheets A9.03 & A9.04 0
- Roofing
 - Work around existing Solar panels
- Electrical (Site & Bldg.)
 - Trench through Athletic Courts
 - Trench through Asphalt
 - Hill Encroachment
 - Trench through Landscaping & Irrigation
- Limited access to attic space
- Abatement
 - o Refer to the report in Addendum 1 (Exhibit-B)
- C Below markings
 - o Refer to the report in district's website for reference only.
- Protect in place existing Gymnasium floors

Bernards Project Team:

NAME	ROLE	CELL PHONE #	EMAIL
Karl Aldridge	Senior Project Manager	(805) 504-6147	kaldridge@bernards.com
Jamie Pace	Project Manager	(310) 909-9763	jpace@bernards.com
Anthony Taylor	Senior Project Engineer	(818) 898-1521	ataylor@bernards.com
Arvind Balaji	Project Engineer	(805) 205-0018	abalaji@bernards.com
Brittany Villasenor	Project Engineer	(805) 233-2578	bvillasenor@bernards.com
Maggie Sustaeta	Project Admin	(949) 233-9837	msustaeta@bernards.com







FLEWELLING & MOODY architecture planning interiors

HEADQUARTERS OFFICE: 815 Cobrado Bhd, Suie 200 Le Angels, Ch. 5041 P 323,543,800 E-Mail: Im-pasadene@flewelling-moody.com

ANTELOPE VALLEY OFFICE: 1035 West Lancaster Boulevand Lancaster, Celforne 93534 P 661,949 0771 E-Mait. (m-bincasteri@ilewelling-moody.com


ubsee Owned Corporation

ADOLFO CAMARILLO HIGH SCHOOL 4660 MISSION OAKS BLVD. CAMARILLO, CA 93012

OXNARD UNION HIGH SCHOOL DISTRICT

SITE PLAN

2640,0200 Excerpt of 2640,0200



3.5.3. Permolition of Easting Findhors & Spetrors 8 days	1 days Wed 3/9/12 Fri 3/18/12	Ta Task Name Mo								2021		2022	
Takk	1 days Wood 3/21/22 Mon 6/21/22 Mon	2 E 1 Dom	odition of Cartina Cario	0.00			cot of c 1-1m	201001		0 N D J F I	21 Half 2, 3 M A M J J A	2021 Half 1, 2022 S O N D J F M A M	Half 2, 2022 J J A S C
2 docks Mon 9/23/12 Tue 9/6/22 Tue 9	Septemble Sept	3.5.2 Insta	llation of New Systems	es & systems		s days 71 days	Wed 3/9/22 Mon 3/21/22	Fri 3/18/22 Mon 6/27/22					
Co. Phase 65 FF & E. 2 days Ved 75/672 Tue 96/22 1-5 days Ved 75/672 Tue 96/22 Prof. 15/22 1-5 days Ved 75/672 Tue 96/22 Prof. 15/22 1-5 days Ved 1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-	cp Plane #5 FL & E 2 days Month 9/822 Toe 9/822 fights Weed 7/672 Toe 9/622 Toe 9/622 fights Weed 7/672 Toe 9/622 Toe 9/622 fight Weed 8/672 Toe 9/622 Toe 9/622	3.5.3 Repli	ace Finishes			30 days	Mon 5/23/22	Fri 7/1/22					
45 days Wed 7 6/72 Tice 9 6/72	1-25 Gays Wed 7/5/72 Toe 9/6/72 Toe	3.5.4 Repl:	ace Phase #5 FF & E			2 days	Mon 7/4/22	Tue 7/5/22					-
Table Sheet Summary Manual Task Soft Deadner Soft Manuale Task Dunder only Finish only 1 Proposes Minister He Manual Summary Manual Summary Soft Manual Propess Manual Summary	Task Popel Summary Manual Task I Stat-coty E Deadine Split Manual Summary Esternal Maleuse	seout				45 days	Wed 7/6/22	Tue 9/6/22					*
Tak Robert Summay Manual Tak Sart-cory C Develore Spil mactive Tak Durelec cory Fresh corp Propess Manual Summay Manual Summay Propess Manual Summay Robert Summay Manual Summay Propess	Task Project Surmany Manual Task Starcony C Doedine Splic Commany Manual Surmany Rolling C Doedine Splic Commany Manual Surmany Rolling Commany Co	A				alam e	77 /0 / 200	and old one					•
Task Sold Inches Task Inches Manual Fank Sold Inches Manual Samony Matual Samony Matua	Task Project Summary Manual Task Technology E Deadner Spilic Task Manual Summary Public Technology T Propest Summary Manual Summary Manual Summary Manual Summary Manual Summary Manual Summary T External Task Manual Summary T External Task Manual Summary T External Task Manual Summary T External Manual Summary T External Malactone Manual Summary T External Malactone Manual Summary T External Malactone Task Manual Summary T External Manual Summary T External Malactone Task Manual Summary T External Manual												
Tek Soft Summary Manual Tatk Tender Start-only Deselve Soft Manual Tatk Tender Soft Manual Tatk Tender Soft Manual	Task Popel Summary Manual Task Statischy C Deadline Split Deadline Split Statischy C Deadline Split Split Statischy C Deadline Split												
Task Start-only Manual Task Start-only C Deseline Split Methode only Split Methode only Manual Summary Manual Summary Manual Summary	Task Project Summary Manual Task Tendoro-only Control Task Tendoro-only Control Task Manual Summary Rolling Progress Summary Manual Summary Rolling Control Task Manual Progress Summary Manual Summary Manual Summary Control Task Manual Rolling Control Tas												
Task Project Summary Manual Task Tends Control Task Duration control Task Manual Summary Manual Summary Manual Summary Summary Manual Summary	Task Project Summary Manual Task I I Deadine Split Control only I Consoline Split Manual Summary Rolling External Task Manual Summary Rolling External Task Manual Manual Summary Rolling External Malestone Manual Summary Rolling External Malestone Manual Rolling Roll												
Task Polject Surmary Manual Task Task Deadine Split Inactive Trask Deadine Deadine Milectione	Task Project Summary Manual Task I Desdine Split Property C Desdine Split Property Manual Summary Polygones Summary Manual Summary Manual Summary Manual Summary State on Summary Manual Summary Split State on Manual Progress Summary Manual Summary Split State on Manual Progress Summary Manual Summary Split State of Manual Progress Summary Manual Summary Split State of Manual Progress Summary Manual Summary Split State of Manual Progress Summary Manual Man												
Task Project Summary Manual Task Tast Transmitted Estimation Deadline Split Amount Summary Amount Summary Amount Summary To Projects Summary Amount Summary Amount Summary Amount Summary Amount Summary Summary Tasters Amount Summary Amount Summary Amount Summary Amount Summary	Task Montal Task Immedia Start-only Immedia Split Amount Task Immedia Start-only Immedia Split Amount Task Immedia Immedia Immedia Summary Melectore Melectore Melectore Melectore Melectore Summary Immedia Immedia Immedia Immedia Immedia												
Task Project Summary Manual Task Immortant Deadline Split Duration only Intervention Finish only Intervention Progess Summary Manual Summary Manual Summary External Militations Manual Progress	Task Manual Task Instruction												
Task Project Summay Manual Task I memory C peadline Split Doubling only Finsh-only C projects Summay Malual Summay (Manual Stantary Manual Stantary Manual Summay Manual Manual Projects Letteral Militations Manual Projects	Task Project Summary Manual Task Its Sert-only C Debetine Split Instruct Task Duration-only Instruction-only												
Task Project Summary Manual Task Immorbine Deadine Split Instructive Task Duration-only Instructive Task Progress Milestone Manual Summary Amail Summary Instructive Summary Instructive Summary Manual Summary Instructive Summary Manual Summary	Task Project Summary Manual Task I Start only E Deadline Split Inactive Task Duration only Manual Summary Polity Etternal Tasks Manual Summary Solity Esternal Manual Summary Summary Manual Summary Manual Summary Summary Summary Summary Manual Summary Manual Summary Manual Summary Summary Summary Summary Manual Summary Summar												
Task Project Summary Manual Task Instruction only I	Tak Rojest Summary Manual Task I Start-only C Deadine Split mactive Task Duration-only Manual Summary C Manual Progress Summary I started Manual Summary Man												
Task Project Summary Manual Task I Start-only Emishronk Project Summary Project Summary Project Summary Project Summary Start-only External Task Project Summary Project Summary External Manual Project Summary External Manual Project Summary External Manual Projects External Manual Projects Project Summary Project Summary External Manual Projects Project Summary Project	Task Sart-cmby Doublon-cmby Doublon-cmby E Doesdine Split Institute Summary Manual Summary Enter Manual Progress Summary Institute Summary Enter Manual Summary Enter Manual Progress Summary Enter Manual Summary Enter Manual Progress Manual Summary Enter Manual Progress Manual Summary Enter Manual Progress Summary Enter Manual Progress Manual Summary Enter Manual Progress Manual P												
Task Manual Task Manual Task Durahlor-only Entitle Manual Summary Manual Summary Manual Summary Extraol Manual Sum	Task Project Summary Manual Task I I Start only E Deadline Split Manual Task Manual Task Manual Summary Pollup Retenal Task Manual Summary Ma												
13-45 Poljet Summary Manual Task	Task Project Summary Manual Task I Start-only C Deadline Spirit Inactive Milestone Manual Summary Manual Summary Manual Summary Manual Summary Manual Summary Manual Summary External Manual Progress Manual Summary Manual Summary External Manual Summary Manual Summary External Manual Summary												
Task Project Summary Manual Task Image: Project Summary Project Summary Reluge Deadline Split **** Inactive Misstone*** Manual Summary Reluge **** External Tasks*** Manual Progress **** Manual Progress Summary **** Manual Resone*** Manual Summary **** Manual Progress **** Manual Progress	Task Split Manual Task I Deadline Split Finish only E Project Summary Manual Task I Project Summary Manual Summary Rollup External Task Durakline Manual Summary Rollup External Task Manual Progress Summary Manual Summary T External Tasks Manual Progress												
Task Project Summary Manual Task I I Start-only C Deadline Split Milestone P Inactive Milestone Manual Summary Rollup Estenal Malas Summary Manual Summary Rollup Estenal Malas Summary Manual Summary Ma	Task Start-only Split matrix lists Duration-only Manual Task Duration-only Manual Summary Rollup External Task Manual Progress Summary Manual Summary Split External Manual Progress Summary Split Starmary Manual Summary Split Starmary Manual Summary Split Starmary Split Starmary Split Starmary Split Starmary Manual Springer Starmary Split												
Task Project Summary Nanual Task Immediate Project Summary Rollup Etnish-only Fried-only Etnish-only Deadline Manual Summary Rollup External Tasks Manual Progress Summary Project Summary Rollup External Manual Summary Rollup External Manual Rummary Rollup External Manual Rummary Rummary Rating Summary Rat	Task Sart-only E Deadline Split Instructive Milestone Manual Summary Rollup Esternal Task Manual Fogress Summary Indice Summary Manual Summary Rollup Esternal Manual Progress Summary Indice Summary Manual Summary Pages												
Task Sontronly E Deadline Spit Inactive Milestone Manual Summary Rollup External Manual Frogress Summary Inactive Summary Manual Summary External Manual Summary External Milestone	Task Split Inactive Task Duration-only Finish-only Tendence Manual Took Manual Progress Milestone												
Task Project Summary Manual Task I Start-only E Deadline Split Inactive Milestone Manual Summary Manual Summary External Malestone Manual Summary External Milestone Manual Summary External Milestone Manual Summary External Milestone Manual Summary External Milestone Manual Summary Manual Summary External Milestone Manual Summary Manua	Task Broject Summary Manual Task Duration-only Finish-only Tensth-only Tensth-												
Task Manual Task I Start-only E Deadline Split Inactive Milestone Manual Summary Rollup External Task Manual Summary Summary I Inactive Summary Manual Summary Summary I Inactive Summary Manual Summary	Task Project Summary Manual Task I Start-only E Deadline Split Inactive Task Duration only E Finish-only Progress Milestone												
Task Manual Task I Start-only E Deadline Split Finish-only E Finish-only Progress Manual Progress Summary Manual Summary Manual Summary Manual Summary Manual Summary Manual Summary Fixer Manual Summary Manual Summary External Milestone Manual Summary Fixer Manual Summary Fixer Manual Summary Fixer Manual Summary Fixer Manual Summary Manual Manual Summary Manual	Task Project Summary Manual Task Project Summary Manual Task Project Summary Manual Summary Rollup Eternal Tasks Manual Summary Manual Summary Manual Summary Rollup Eternal Milestone Manual Summary Rollup Eternal Milestone												
Task Project Summary Manual Task I Start-only E Deadline Split Instribe Task Duration-only Finish-only Task Manual Summary Rollup External Tasks Manual Summary Rollup External Tasks Manual Progress Summary Instructe Milestone Manual Summary Manual Summary Manual Summary Fixer Manual Progress Summary Instruction Manual Summary Manual Manual Manual Manual Manual Manual Manual Manual Manual Manua	Task Start-only E Deadline Split Start-only E Deadline Split Inactive Milestone Manual Summary Manual Summary Rollup External Task Manual Summary Rollup External Task Manual Summary Manual Summary Manual Summary Rollup External Milestone Manual Summary Manual Summary Manual Summary Reference Man												
Task Project Summary Manual Task I Start-only E Deadline Split Inactive Milestone Manual Summary Rollup External Task Manual Summary Rollup External Task Manual Summary Rollup External Milestone Manual Summary Summary I External Milestone External Milestone Manual Summary Manual Summary Fig. 1 Respects Manual Progress Summary Fig. 1 Respects Manual Progress Manual Progress Summary Fig. 1 Respects Manual Summary Fig. 1 Respects Manual Progress Summary Fig. 1 Respects Manual Summary Fig. 1 Respects Manual Progress Summary Fig. 1 Respects	Task Project Summary Manual Task I Start-only E Deadline Split Inactive Milestone Manual Summary Rollup External Tasks Manual Summary Rollup External Manual Progress Summary Manual Summary Manual Summary Rollup External Manual Progress												
Task Manual Task I Start-only C Deadline Split Instruction only Finish-only I External Task Manual Summary Rollup External Task Manual Summary Rollup External Malestone Manual Progress Summary Finish Manual Summary Finish Fini	Task Project Summary Manual Task I Start-only E Deadline Split Inactive Milestone Manual Summary Rollup External Tasks Manual Summary Rollup External Tasks Manual Progress Summary I Inactive Summary Manual Summary Ma												
Task Manual Task I Start-only E Deadline Split Institute Milestone Manual Summary Rollup External Tasks Manual Progress Summary I Institute Milestone Manual Summary Manual Summary Manual Summary Manual Summary Manual Summary External Milestone	Task Project Summary Manual Task I Start-only E Deadline Split Inactive Milestone Manual Summary Rollup External Task Manual Progress Summary I Inactive Summary Manual Summary Manual Summary Summary I Inactive Summary Manual Summar												
Task Project Summary Manual Task I Start-only E Deadline Split Duration-only Finish-only I Progress Milestone Manual Summary Rollup External Tasks Manual Progress Summary External Milestone	Task Project Summary Manual Task I Start-only E Deadline Split Finish-only I Finish-only Progress Manual Summary Rollup External Tasks Manual Progress Summary I Inactive Summary Rollup External Milestone												
Task Project Summary Manual Task Image: Finish-only billestone External Tasks Deadline brogness Split Finish-only billestone Finish-only brogness Progness Manual Summary summary billestone Manual Summary billestone Manual Summary billestone	Task Start-only E Deadline Split Start-only E Deadline Manual Task I Finish-only Trish-only Trish-o												
Task Project Summary Manual Task I I Start-only External Task Deadline Split Inactive Milestone Manual Summary Rollup External Tasks Manual Progress Summary Inactive Summary Manual Summary External Milestone Manual Progress	Task Project Summary Manual Task Instructive Milestone Manual Summary Manual Summary Manual Summary Manual Summary Manual Summary Manual Progress Summany Inactive Summany Manual Summary External Milestone External Milestone Manual Summary												
Task Project Summary Manual Task Instrument Duration only External Task Deadline Split Finish-only Instrument Progress Manual Summary External Tasks Manual Progress Summary Inactive Summary Manual Summary External Milestone	Task Project Summary Manual Task I Start-only E Deadline Split Inactive Task Duration-only Finish-only I Progress Milestone												
Split Duratrion-only Finish-only 1 Milestone Manual Summary Rollup External Tasks Summary Manual Summary Tasks	Split Duratrion-only Finish-only 1 Milestone Manual Summary External Milestone Summary Inactive Summary Manual Summary			STEPHENS STREET STREET	Project Summary	Manu	Jal Task		Start-only	J	Deadline	4	
Milestone P Inactive Milestone Manual Summary Rollup External Tasks Summary I Inactive Summary Inactive Summary Manual Summary I External Milestone	Manual Summary Rollup External Tasks Summary Inactive Summary Inactive Summary Manual Summary Manual Summary Reluctions	arillo HS H\			Inactive Task	Durati	tion-only		Finish-only		Progress		
Inactive Summary Manual Summary External Milestone	Inactive Summary Manual Summary External Milestone		Milestone	6	Inactive Milestone	Manus	ial Summary Rollup		External Tasks		Manual Progress		
			Summary		Inactive Summary	Manus	ial Summary		External Milestone				

Page 2



ADDENDUM #1

BID: 629

New HVAC Modernization For Adolfo Camarillo High School

Bid Deadline: September 28, 2020 at 2:00PM

Electronic Acknowledgement Required:

Oxnard Union High School District 309 South K Street, Building G Purchasing Department Oxnard, CA 93030 Attention: Deanna Rantz

(Deanna.rantz@oxnardunion.org)

Contractor Acknowledgement

Your signature on this document acknowledges you received this disclosure and that you had the opportunity to review your scope of work, revised scope of work and noted attachments with the project manager or designee.

While OUHSD retains the right to periodically review the work of any service provider, its supervisors, or its subcontractors, OUHSD does not assume responsibility for any issues identified outside of contract compliance.

[Service Provider Name] NSA Construction Group, Inc.

[Street Address] 19562 Ventura Blvd. St. 219

[City, State Zip] Tarana, CA 91356

The above service provider certifies that they, any and all of its subcontractor's, or its supervisors, prior to commencing any work on an OUHSD site, have reviewed and understand the contents of this Document.

[Title] Cyrous Sahebghalam

[Title] // Tesident

| The sident | The si

Employer Representative Signature

Date



ADDENDUM #2

BID: 629

New HVAC Modernization For Adolfo Camarillo High School

Bid Deadline: September 28, 2020 at 2:00PM

Electronic Acknowledgement Required:

Oxnard Union High School District 309 South K Street, Building G Purchasing Department Oxnard, CA 93030 Attention: <u>Deanna Rantz</u> (<u>Deanna.rantz@oxnardunion.org</u>)

BID NUMBER 629

OXNARD UNION HIGH SCHOOL DISTRICT

Contractor Acknowledgement

Your signature on this document acknowledges you received this disclosure and that you had the opportunity to review your scope of work with the project manager or designee.

While OUHSD retains the right to periodically review the work of any service provider, its supervisors, or its subcontractors, OUHSD does not assume responsibility for any issues identified outside of contract compliance.

[Service Provide	r Name]	NSA	Constr	nution	Group, In
[Street Address]	19142	Ventura	a Blvd.	Suite 2	19
[City, State Zip]	Tarz	ana,	CA	91354	

The above service provider certifies that they, any and all of its subcontractor's, or its supervisors, prior to commencing any work on an OUHSD site, have reviewed and understand the contents of this Document.

[Name]	Cyrous	Sahebakalam		
	ı	/		
[Title]	Presiden	7		_
	Mm		Ang. 12,2020	
Employer R	enresentative Sig	nature	Date	

Employer Representative Signature

Date



ADDENDUM #3

BID: 629

New HVAC Modernization For Adolfo Camarillo High School

Bid Deadline: September 28, 2020 at 2:00PM

Electronic Acknowledgement Required:

Oxnard Union High School District 309 South K Street, Building G Purchasing Department Oxnard, CA 93030 Attention: <u>Deanna Rantz</u> (<u>Deanna.rantz@oxnardunion.org</u>)

BID NUMBER 629

OXNARD UNION HIGH SCHOOL DISTRICT

Addendum #3

Contractor Acknowledgement

Your signature on this document acknowledges you received this disclosure and that you had the opportunity to review your scope of work with the project manager or designee.

While OUHSD retains the right to periodically review the work of any service provider, its supervisors, or its subcontractors, OUHSD does not assume responsibility for any issues identified outside of contract compliance.

[Service Provider Na	me] WA (postrution	Gnoffine.
			,
[Street Address] 9J	7e2 Ventura	Bld.	Suite 219
			,
[City, State Zip]	Irana,	CA	91356

The above service provider certifies that they, any and all of its subcontractor's, or its supervisors, prior to commencing any work on an OUHSD site, have reviewed and understand the contents of this Document.

[Name]	Cyrous	Jahe bghalam		
[Title]	Preside	ent		
	fm		Aug.	19, 2020
Employer Re	enresentative Sign	ature		Date



Bid 629 New HVAC Modernization Project for Adolfo Camarillo High School

BID CLARIFICATION ADDENDUM #4

Dated: September 1, 2020

All interested parties seeking to submit responses to the Oxnard Union High School District's Bid #629 shall execute the certification at the end of this addendum and shall attach the addendum to the documents submitted to the District.

The Oxnard Union High School District hereby amends Bid 629 New HVAC Modernization Project for Adolfo Camarillo High School as follows:

1) Master Schedule is hereby amended as follows:

Bidder Clarification Request Deadline	09/07/2020	4:00PM
Deadline for Final Addendum	09/24/2020	4:00PM
Bids Due	10/13/2020	2:00PM

	R'S CERTIFICATION vledge receipt of the foregoin	g Addendum # 1 and acc	cept all conditions co	ntained
Dated:	Sept. 1,2000	BIDDER: (Compa	<u>Longtruction</u> any/Entity)	Group, Inc.
By: (Au	thorized Representative Sign	Printed Name:	Cynus Sal	nebghalam
Title: _	President			

OUHSD Addendum #4 Bid 629 New HVAC Modernization Project for Adolfo Camarillo High School



Bid 629 New HVAC Modernization Project for Adolfo Camarillo High School

BID CLARIFICATION ADDENDUM #5

Dated: September 23, 2020

All interested parties seeking to submit responses to the Oxnard Union High School District's Bid #629 shall execute the certification at the end of this addendum and shall attach the addendum to the documents submitted to the District.

The Oxnard Union High School District hereby amends Bid 629 New HVAC Modernization Project for Adolfo Camarillo High School <u>as follows:</u>

1)	Master Schedule, Bio	<i>Due Time</i> , is hereby	amended as follows:	
	Bids Due	10/13/2020	by 10:00AM	
2)	Please refer to Attacl	hments A, B, C, & D	for Pre-Bid RFI's from Viola Cons	structors
3)	Please refer to Attack	nment E for Pre-Bid l	RFI's from Waisman Constructio	n. Inc.
•				,
4)	Please refer to Attack	nments F, G, H, & I fo	or Pre-Bid RFI's from Novus Cons	struction.
5)	Please refer to Attach	nments J, & K for Pre	e-Bid RFI's from Pinner Construc	tion.
6)	Please refer to Attach	nment L for Pre-Bid F	RFI from Prime Acoustic.	
7)	Please see Attachme	nt M for Architect's a	addendum.	

8) Please refer to Attachment N for Clarification on Instructions to Bidders.

9) Allowance(s) Clarification: Allowances are not to be included in original scope of work "Base Bid" (Example: "the flooring to be removed and repaired in original scope due to cabinet removal and refinishes are to be included in base bid"). Allowance are for everything after that, if elected to be used.

BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Addendum #5 and accept all conditions contained herein.

Dated: Sept. 23,2020		Construction ny/Entity)	n GAUP, Inc
By: (Authorized Representative Sign	Printed Name: _	Cynus So	ahebghalam
Title: <u>President</u>			



Bid 629 New HVAC Modernization Project for Adolfo Camarillo High School

BID CLARIFICATION ADDENDUM #6

Dated: September 24, 2020

All interested parties seeking to submit responses to the Oxnard Union High School District's Bid #629 shall execute the certification at the end of this addendum and shall attach the addendum to the documents submitted to the District.

The Oxnard Union High School District hereby amends Bid 629 New HVAC Modernization Project for Adolfo Camarillo High School <u>as follows:</u>

1) Please refer to <u>Attachment A</u> for (Revised) <u>Criminal Background Investigation / Fingerprinting</u>
<u>Certification Document (00 45 46.08).</u>

nerein.						
Dated: Jept. Ay, 2020	BIDDER: _	NSA	Construe	tion	Group, In	
		(Compa	ny/Entity)			
Ву:	Printe	d Name:	Cyrous	Sahe	bahalam	
(Authorized Representative Sig	gnature)	_	1			
Title: Wesident						

I acknowledge receipt of the foregoing Addendum #6 and accept all conditions contained

BIDDER'S CERTIFICATION



Bid 629 New HVAC Modernization Project for Adolfo Camarillo High School

BID CLARIFICATION ADDENDUM #7

Dated: October 9, 2020

All interested parties seeking to submit responses to the Oxnard Union High School District's Bid #629 shall execute the certification at the end of this addendum and shall attach the addendum to the documents submitted to the District.

The Oxnard Union High School District hereby clarifies Instructions to Bidders document (00 21 13) for Bid 629 (New HVAC Modernization Project for Adolfo Camarillo High School) <u>as follows:</u>

- 1) The District has prequalified bidders pursuant to Public Contract Code section 20111.6 for contracts \$1 million or more using or planning to use state bond funds. Only prequalified bidders will be eligible to submit a bid for this Project. Any bid submitted by a bidder who is not prequalified shall be deemed nonresponsive and will not be considered. Moreover, any bid listing subcontractors holding C-4, C-7, C- 10, C-16, C-20, C-34, C-36, C-38, C-42, C-43 or C-46 licenses, if used, who have not been prequalified, shall be deemed nonresponsive and will not be considered.
- 2) Bidders must submit with the bid the Designated Subcontractors List for those subcontractors who will perform any portion of Work, including labor, rendering of service, or specially fabricating and installing a portion of the Work or improvement according to detailed drawings contained in the plans and specifications, in excess of one half of one percent (0.5%) of total bid. Failure to submit this list when required by law shall result in bid being deemed nonresponsive and the bid will not be considered.

BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Addendum #5 and accept all conditions contained herein.

Dated:	9t . 9, 2020	BIDDER:	SH	Construction	on Group, Inc.
		(0	Compa	any/Entity)	, ,
Ву:	//m	Printed Na	ame:	Cyrous	Sahebghalam
(Au	thorized Representative S	ignature)			
Title: _	President				