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BID CLARIFICATION NO. 1 

February 25, 2020 
 

BID RFI: 
 

1. Environmental Construction, Inc. – Dated 2.25.20 - “Is there an engineer estimate for 
this project?” 

a. The estimated probable cost for site work only is as follows: 
i. Channel Islands HS - $300,000.00 
ii. Adolfo Camarillo HS - $300,000.00 
iii. Rancho Campana HS - $1,322,920.00 
iv. Hueneme HS - $500,000.00 
v. Rio Mesa HS - $1,014,648.00 
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