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BID CLARIFICATION NO. 4 

March 5, 2020 
 
 
The following changes and/or clarifications shall be made to the drawings and specifications 
and all other conditions shall remain the same.  All changes and/or clarifications provided shall 
be included in the scope of contracted work.  
 

Drawings: 
 

 

1. Rio Mesa High School – FM2847.0100 

a. OUHSD has elected to cancel Bid Package Three: Rio Mesa HS (9 Bldgs). Delete 
contract documents related to Rio Mesa HS in their entirety from Bid 615 
Relocatable Buildings Sitework. 

b. District shall still receive bids for remaining Bid Packages 1, 2, 4, & 5 as per 
Instruction to Bidders. 
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