

ADDENDUM NO. 2

TRACK & FIELD IMPROVEMENTS – INC 2

LITTLE JOB #612-12353-03

DSA: A# 03-120009 File #56-H4


Pacifica High School

600 E. Gonzales Road.
Oxnard, CA. 93036

August 27, 2020

LITTLE

1300 Dove Street, Suite 100
Newport Beach, CA 92660



Architect- Jay R. Tittle, C- 12955

1. PART 1 - GENERAL

1.1. The following revisions and/or clarifications shall be made to the Bidding Requirements and Contract Documents. Revise and amend the Documents for the above named project in accordance with this Addendum. The bid shall reflect these addendum changes and each bidder shall make reference in their bid to this addendum.

1.2. All Bidding Requirements and Contract Documents shall apply to this addendum as originally indicated in the applicable portions of the Contract Documents, unless otherwise modified by this addendum.

1.2.1. Previous Addendum #0 issued August 07, 2020; clarifying the bid scope for all bidders.

1.2.2. Previous Addendum #1 issued August 07, 2020.

1.3. GENERAL CLARIFICATIONS

1.3.1. The following clarifications are issued to all bidders as information for use in preparing bids:

1.3.1.1. Work Completion date for PHS Stadium Lights to be on **01/19/2021**.

- 1.3.1.2.** Bid Bond is required PER SCHOOL SITE. If the Contractor is bidding on both sites, 2 bonds should be submitted (in hard copy by bid due date and time).

END OF ADDENDUM NO. 2

Enclosures:

- l) None.