

ADDENDUM NO. 3

TRACK & FIELD IMPROVEMENTS – INC 2

LITTLE JOB #612-12353-03 DSA: A# 03-120009 File #56-H4

Pacifica High School 600 E. Gonzales Road.

Oxnard, CA. 93036

September 08, 2020	EN SED ARCHIA
LITTLE 1300 Dove Street, Suite 100 Newport Beach, CA 92660	$\bigstar NO. C12955 \\ \overrightarrow{REN. 11-30-21} \\ \overrightarrow{T} \\ \overrightarrow{OF} CAL FOR $
Architect- Jay R Tittle, C- 12955	

1. PART 1 - GENERAL

- **1.1.** The following revisions and/or clarifications shall be made to the Bidding Requirements and Contract Documents. Revise and amend the Documents for the above named project in accordance with this Addendum. The bid shall reflect these addendum changes and each bidder shall make reference in their bid to this addendum.
- **1.2.** All Bidding Requirements and Contract Documents shall apply to this addendum as originally indicated in the applicable portions of the contract documents, unless otherwise modified by this addendum.
 - **1.2.1.** Previous Addendum #0 issued August 07, 2020; clarifying the bid scope for all bidders.
 - **1.2.2.** Previous Addendum #1 issued August 07, 2020.
 - **1.2.3.** Previous Addendum #2 issued August 27, 2020.
- **1.3.** GENERAL CLARIFICATIONS
 - **1.3.1.** The following clarifications are issued to all bidders as information for use in preparing bids:
 - **1.3.1.1.** Add sheet E-100 (AD3-E2), Overall Electrical Site Plan Pacifica HS Track & Field INC 1, DSA A# 03-120009 INC1 for reference noting the existing panel schedule.

ADDENDUM NO. #3 09-08-2020 Page 1 of 2

1.4. CHANGES TO PREVIOUS ADDENDA

- **1.4.1.** Addendum No. 1, dated August 07, 2020, Item 3.1.1.1:
 - 1.4.1.1. Modify Item 3.1.1.1: 'Drawing G.0.1.1' to read as 'Drawing G1.1'

END OF ADDENDUM #3

Enclosures:

- I) Reference Plans Issued:
 - a) E-100 Overall Electrical Site Plan (INC 1) DSA A# 03-120009 INC1



